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Attachment 

Number 

Title of Attachment Revision 

Number 

Pages 

J-1.  ABBREVIATIONS AND ACRONYM LIST 000 4 

J-2.  REQUIREMENT SOURCES AND IMPLEMENTING 

DOCUMENTS 

939 9 

J-3.  HANFORD SITE SERVICES AND INTERFACE 

REQUIREMENTS MATRIX 

940 109 

J-4.  PERFORMANCE EVALUATION AND 

MEASUREMENT PLAN 

  

a FY 2010 PERFORMANCE EVALUATION & 

MEASUREMENT PLAN 

052 19 

b FY 2011 PERFORMANCE EVALUATION & 

MEASUREMENT PLAN 

145 10 

c FY 2012 PERFORMANCE EVALUATION & 

MEASUREMENT PLAN 

215 13 

d FY 2013 PERFORMANCE EVALUATION & 

MEASUREMENT PLAN 

298 10 

e FY 2014 PERFORMANCE EVALUATION & 

MEASUREMENT PLAN 

394 20 

f FY 2015 PERFORMANCE EVAULATION & 

MEASUREMENT PLAN 

466 11 

g FY 2016 PERFORMANCE EVAULATION & 

MEASUREMENT PLAN 

482 9 

h FY 2017 PERFORMANCE EVAULATION & 

MEASUREMENT PLAN 

672 9 

i FY 2018 PERFORMANCE EVAULATION & 

MEASUREMENT PLAN 

769 30 

j FY 2019 PERFORMANCE EVALUATION & 

MEASUREMENT PLAN 

885 30 

k FY 2020 PERFORMANCE EVALUATION & 

MEASUREMENT PLAN 

876 27 

l EXTENSION 3 PERFORMANCE EVALUATION & 

MEASUREMENT PLAN  

   (MAY 26, 2020, THROUGH JANUARY 24, 2021) 

938 27 

J-5.  PERFORMANCE GUARANTEE AGREEMENT 667 9 

J-6.  SMALL BUSINESS SUBCONTRACTING PLAN 892 11 

J-7.  SMALL DISADVANTAGED BUSINESS 

PARTICIPATION PROGRAM TARGETS 

000 2 

J-8.  ADVANCE UNDERSTANDING OF COSTS 859 10 

J-9.  SPECIAL FINANCIAL INSTITUTION ACCOUNT 

AGREEMENT 

910 19 
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J-10.  WAGE DETERMINATIONS – SERVICE CONTRACT 

ACT,  DAVIS-BACON ACT, AND COLLECTIVE 

BARGAINING AGREEMENTS 

888 46 

J-11.  CONTRACT DELIVERABLES 765 22 

J-12.  GOVERNMENT FURNISHED SERVICES AND 

INFORMATION 

134 4 

J-13.  HANFORD SITE STRUCTURES LIST 904 19 

J-14.  HANFORD WASTE SITE ASSIGNMENT LIST 729 61 

J-15.  Be SAMPLING PROTOCOL FOR BUILDINGS 059 5 

J-16.  PORTFOLIO MANAGEMENT TASK ORDERS   

 Task 09-001 Hammer Budget Analysis 006 1 

 Task 11-001 200W Pump & Treat Independent Review 077 1 

 Task 11-002 Assessment of the 618-10 Burial Ground 

Characterization 

080 2 

 Task 11-003 Consulting Support to HQ EM-2.1 148 5 

 Task 11-004 PIC Support for Project Controls System 

Description 

144 3 

 Task 12-001 Project Management and Project Controls 

Support for the River Corridor Closure Project 

157 

220 

2 

 Task 12-002 PMB review support to the Plutonium 

Finishing Plant Project 

159 1 

 Task 13-001 Project Management and Project Controls 

Support for the River Corridor Closure Project 

223 2 

 Task 13-002 DOE-HQ Security Systems Review and 

Assessment 

280 2 

 Task 13-003_R1 DOE-RL AMB HGET Training Approval 

Process SIA 

310 

347 

2 

 Task 13-004 DOE-RL Groundwater Sampling Structured 

Improvement Activity 

306 2 

 Task 14-001 - Project Management / Project Controls 

Support 

323 2 

 Task 14-002 – Cultural Resources Support 353 2 

 Task 14-003 – AMSE Business Rhythms & Reporting 

Workshop 

358 2 

 Task 14-004  - DOE-HQ Human Resources Staffing 

Process Structured Improvement Activity 

398 2 

 Task 14-004, Rev 2 – DOE HQ Human Resources Staffing 

Process Structured Improvement Activity 

456 3 

 Task 14-005 River Corridor Contract Change Process 

Structured Improvement Activity 

410 2 

 Task 15-001 River Corridor Division PBS 41 Project 

Management/Project Controls Support 

410 2 

 Task 15-002 Office of River Protection  Project Dashboard 

Solutions 

432 3 
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 Task 15-002 Rev 1 Office of River Protection Project 

Dashboard Solutions Phase 2a 

457 2 

 Task 15-002 Rev 2 Office of River Protection Project 

Dashboard Solutions Phase 3 

471 

478 

2 

 Task 15-004 Nuclear Safety Division Safety Basis Review 

and Approval Process Structured Improvement Activity 

459 2 

 Task 16-001 River Corridor Division PBS 41 Project 

Management/Project Controls support 

483 2 

 Task 16-002 Hanford Property Management Structured 

Improvement Activity 

523 2 

 Task 16-003 DOE CERCLA Structured Improvement 

Activity 

528 2 

 Task 17-001 Hanford Site-Wide Contractor Assurance 

System Implementation Support 

597 5 

 Task 17-001 Rev. 1 Hanford Site-Wide Contractor 

Assurance System Implementation Support 

632 5 

 Task 18-001 Hanford Site-Wide Contractor Assurance 

System Implementation Support Phase 2 

648 4 

 Task 18-002 Rev. 2 Plutonium Finishing Plant Expert Panel 707 3 

 Task 19-001 Rev. 1 Hanford Site-Wide Contract Assurance 

System Implementation Support Phase 3 

809 4 

 Task 19-002 Rev. 1 Provide a recognized Expert in Best 

Basis Inventory and Waste Processing / Flowsheet 

Modeling and Analysis in Support of Mission Integration 

and Strategic Planning at ORP 

797 3 

 Task 19-003 Rev. 1 Development of National Park 

Operations Contract (NPOC) and Collections Management 

Contract 

802 3 

 

  


